Comparative Statement

Tender Nu: BBMP/2020-21/OW/WORK_INDENT42436
Tender Na: Improvements to Roads and Drains at Dodddabommasandra and surrounding area in Ward No.10 (Doddabommasandra)

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	Total Amo	K V SUBBA REDDY ( ) Quoted Ra	Total Amount
1	KSRRB 300	1	Cum	510.15	207.6	105907.14	179.57	91607.6355
2	Providing gr	2	Sqm	55.76	966.72	53904.307	836.21	46627.0696
3	KSRB 4-1.2	3	Cum	65.09	5505.64	358362.10	4762.38	309983.3142
4	Providing la	4	Cum	128.64	7070.2	909510.52	6115.72	786726.2208
5	KSRB M22(	5	Tonne	10.1	72326.98	730502.49	62562.84	631884.684
6	Providing ar	6	Sqm	258	2337	602946.00	2021.5	521547.00
7	KSRB 4-1.6	7	Cum	6.08	5747.32	34943.705	4971.43	30226.2944
8	Providing ar	8	Sqm	61.2	5418	331581.60	4686.57	286818.084
9	KSRRB M3(	9	Cum	38.61	56.26	2172.1986	48.66	1878.7626
10	KSRRB M3(	10	Cum	90.09	344.5	31036.005	297.99	26845.9191
11	KSRB 4-1.3	11	Cum	38.61	5408.12	208807.51	4678.02	180618.3522
12	Cement con	12	Cum	38.61	5210.96	201195.16	4507.48	174033.8028
	Total Summary Amount					3570868.7	3088797.1	0.00
	% against Estimated Rate							
	% against CSR						-13.5001	
	Total Bid Amount						3088797.14 (L1)	

ಕಾರ್ಯಾಲಯ ಅಭಿಯಂತರರು 01/09
ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ ಯಲಹಂಕ ವಲಯ
ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ ಬೆಂಗಳೂರು-560092.

Bid Evaluation	21/OW/WORK_INDENT42436 DAS Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN	17/06/2020	17/06/2020	17/06/2020

Monday, 7 September 2020 20:12:54

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT42436	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	19/08/2020 20:39:53	25/08/2020 15:43:38	01/09/2020 11:59:22	Approve	The L-1 bidder is not technically qualified due to which the tender is approved for L-2 bidder by forfeiting EMD of L-1 bidder	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT42436	bbmp_ee2_yel-H T MOHAN DAS	17/06/2020 19:33:35	18/06/2020 14:39:32	19/08/2020 20:39:53	Approve	Two bidders are participated for this tender,out of which L1 bidder is not submitted the similar nature of workdone certificate. hence tender is approved for L2 bidder for L1 rates. (note sheet is herewith attached for your kind approval), hence tender is forwarding for your kind approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	17/06/2020 19:33:35	17/06/2020 19:33:35	17/06/2020 19:33:35	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT42436	bbmp_ee2_yel-H T MOHAN DAS	17/06/2020 19:33:16	17/06/2020 19:33:23	17/06/2020 19:33:35	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT42436	bbmp_ee2_yel-H T MOHAN DAS	17/06/2020 19:32:19	17/06/2020 19:32:27	17/06/2020 19:33:16	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2020-21/OW/WORK_INDENT42436	bbmp_ee2_yel-H T MOHAN DAS	17/06/2020 19:30:09	17/06/2020 19:30:20	17/06/2020 19:32:18	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2020-21/OW/WORK_INDENT42436	bbmp_ee2_yel-H T MOHAN DAS	17/06/2020 16:05:00	17/06/2020 19:30:06	17/06/2020 19:30:09	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	17/06/2020 16:05:00	17/06/2020 16:05:00	17/06/2020 16:05:00	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/OW/WORK_INDENT42436	bbmp_ee2_yel-H T MOHAN DAS	06/06/2020 23:22:07	06/06/2020 23:45:30	06/06/2020 23:45:30	Approved		Approved Document		Completed

Uploaded Proceedings Documents

Sl No	File Name	UploadedBy	UploadedTime
1	approval note sheet0001.pdf	H T MOHAN DAS	19/08/2020 20:35:07

Back

This site is best viewed in 1024x768 resolution.

Service Charges

सिंडिकेटबैंक SyndicateBank

0483 बी.आई कूट BI CODE

मांग ड्राफ्ट की शाखा क्रम सं. Br. Sr. No. of D.D. 048313019437

संजयनगर, बेंगलूर - 560 094 (कर्नाटक)
SANJAYNAGAR, BANGALORE - 560 094 (Karnataka)
दूरभाष सं./Ph.No. 080-23518700

DEMAND DRAFT

0 4 0 9 2 0 2 0
D D M M Y Y Y Y

Not over रु./₹ 482072/- से अधिक नहीं

ON DEMAND PAY EXECUTIVE ENGINEER BYATARAYANAPURA DIVISION BBMP OR ORDER
मांगे जाने पर या उनके आदेश पर

RUPEES Four lakh eighty two thousand seventy two*only
रुपये

प्राप्त मूल्य के बदले अदा करें ₹ 482072/-
FOR VALUE RECEIVED

सिंडिकेटबैंक/SyndicateBank
CBS
Service Branch Bangalore
(अदाकर्ता शाखा/DRAWEE BRANCH)

SIGNATURE VERIFIED

IFSC : SYNB0000483

कृते सिंडिकेटबैंक /For SYNDICATEBANK

प्राधिकृत हस्ताक्षरी/ Authorised Signatory 20633

प्राधिकृत हस्ताक्षरी/ Authorised Signatory 15186

Please sign above

जारी करने की तारीख से 3 महीने तक वैध
VALID FOR 3 MONTHS FROM DATE OF ISSUE

MDCQ

K.V Subba Reddy
प्रेषक का नाम/REMITTER'S NAME

बी.आई कोड/BI Code 403

MANIPAL TECHNOLOGIES LTD., KARNATAKA/CTS - 2010 आधार/Intls. एल/L.F.

⑈316234⑈ 000025000⑆ 000483⑈ 16

Page 1 of 1

मीयादी जमाराशि प्रमाणपत्र
Term Deposit Certificate

सिंडिकेटबैंक SyndicateBank
Faithful Friendly
भारत सरकार का उपक्रम A Govt. of India Undertaking

शाखा / Branch

SANJYNGR-BLR

अहस्तांतरणीय
NOT TRANSFERABLE

प्र.का. मणिपाल - 576 104 (कर्नाटक)
HO MANIPAL - 576 104 (Karnataka)

अब केनरा बैंक
NOW CANARA BANK

क्रम सं. / Sl. No SBP 261900

जमाराशि योजना / प्लान का नाम / Name of the Deposit Scheme / Plan
VCC(VIKAS CASH CERTIFICATE)Less than 2Cr

खाता सं.
A/c No.

04834050025664/6

से प्राप्त हुआ
Received from:

K. V. SUBBA REDDY
NO106 B ASHWATH NAGAR
R. M. V. 2ND STAGE

BANGALORE
9068347
ASQPS2393J
EXECUTIVE ENGINEER
BAYATARAYANAPURA DIVISION

जारी करने की तारीख
Date of Issue

स्वीकृति की तारीख
Date of Acceptance

04/09/2020

जमाराशि की अवधि
Period of Deposit

04/09/2020

12 Months 0 Days

ब्याज दर
Rate of Interest

5.40%

ब्याज की अदायगी मासिक / त्रैमासिक / छमाही / वार्षिक
Interest Payment Mthly / Qtly / Hyly

NonCAt Maturity

परिपक्वता की तारीख
Date of Maturity

04/09/2021

रकम / Amount ₹

1,54,500.00

परिपक्वता रकम (पुनर्निवेश योजना के मामले में)
Maturity Amount (in case of Reinvestment Plan)

₹ 1,63,013.48

रुपये (शब्दों में) / Rupees (in words)

INR One Lakh Fifty Four Thousand Five Hundred Only

(रुपये शब्दों में / Rupees in words)

INR One Lakh Sixty Three Thousand Thirteen and Paise Forty Eight Only

को प्रतिदेय (संयुक्त खाते के मामले में)
Repayable to (in case of Joint A/c)

जमाकर्ता की जन्म तारीख
Date of Birth of Depositor (if Minor)

नामांकन / Nomination
तारीख / Date
पंजीयन सं. / Regn. No.

ADI LAKSHMI
04/09/2020
5322020

अब केनरा बैंक
NOW CANARA BANK

बैंक के नियमों के अधीन / Subject to the Rules of the Bank in force from time to time

नजायनगर शाखा SANJAYANAGAR BR. BIC No. 0483 Supervisor Bengaluru-560 094

कृते केनरा बैंक For CANARA BANK
संजयनगर शाखा SANJAYANAGAR BRANCH

पन्ना सं
Folio No.

प्रविष्टिकर्ता
Entered

प्रबंधक / मुख्य प्रबंधक
Manager / Chief Manager

*जो लागू नहीं है उसे काट दें / Strike off inapplicable

शाखा प्रबंधक Branch Manager